STATE OF CALI FORNI A

08/ 24/ 06
11- 266804
11-1MP-186-0.0/1.9

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY

I'N I MPERI AL COUNTY NEAR W NTERHAVEN
ON ROUTE 186 FROM THE MEXI CO BORDER
TO 0.1 KM SOUTH OF ROUTE 186 AND 8
SEPARATI ON AND ON ROUTE 8 AT 4TH

RESURFACI NG

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
08/ 28/ 06
CONTRACT CODE 'D '
17 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 115

PERCENT OVER EST 49. 77

831 724-1011 CC PREF CLAI MED

00462443

FAX 831 768-4021

CC PREF CLAI MED

PROPGOSALS | SSUED 7 FUND TOTAL HA22 595, 000
NUMBER OF Bl DDERS 2 ENG NEERS EST 572,788.00 AMOUNT OVER 285, 069. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 857, 857. 00 2 I NTERMOUNTAI N SLURRY SEAL | NC
P O BOX 50085
WATSONVI LLE CA 95077
2 885, 953. 40 1 VALLEY SLURRY SEAL COVPANY

P O BOX 981330
WEST SACRAMENTO CA 95798

916 373-1500
00293727

FAX 916 373-1438

3. 0%



11- 266804

11-1 MP- 186 SUMMARY

08/ 24/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

08/ 28/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ABRASI VE BLASTI NG
5465 24TH STREET
RI VERSI DE CA 92509

CHRI SP COVPANY
43650 OSGOOD ROAD
FREMONT CA 94539

CHRI SP COVPANY
43650 OSGOOD ROAD
FREMONT CA 94539

GRANI TE CONSTRUCT! ON COMPANY
2095 H GHWAY 111
EL CENTRO CA

GRANI TE CONSTRUCT! ON COMPANY
2095 H GHWAY 111
EL CENTRO CA

GRANI TE CONSTRUCT! ON COMPANY
2095 H GHWAY 111
EL CENTRO CA 92243

ROBERT PENNY ENTERPRI SE
8181 FOLSOM BLVD STE 135
SACRAMENTO CA 95826

STATEW DE SAFETY AND SI GNS
13755 BLAI SDELL PLACE
POMY CA 92064

STATEW DE SAFETY AND SI GNS
13755 BLAI SDELL PLACE
POMY CA 92064

STRI PI NG, MARKI NG AND LEAD COWVPLI ANCE PLAN ( PARTI AL)

STRI PI NG, LEAD COWPLI ANCE PLAN, MARKI NG ( PARTI AL)

TRAFFI C CONTROL

MOBI LI ZATI ON ( PARTI AL)

ROADWAY EXCAVATI ON, ASPHALT CONCRETE ( PARTI AL)

TRAFFI C CONTROL, PORTABLE CHANGEABLE MESSAGE SI GN ( PARTI AL)

WATER POLLUTI ON CONTRCL PROGRAM

CONSTRUCTI ON AREA SI GNS ( PARTI AL)

PORTABLE CHANGEABLE MESSAGE SI GN ( PARTI AL)



11- 266804 Bl D245

11-1 MP- 186 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

08/ 24/ 06 08/ 28/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AGGREGATE PRODUCTS ITEMS 4, 9, 12 AND 17 (PORTI ON)
P O BOX 5215
SALTON CITY CA 92275
CALI FORNI A TRAFFI C MAI NTENANCE ITEM5 6 THRU 8, 10 AND 13 THRU 16
P O BOX 6486

BURBANK CA 91505

STATEW DE SAFETY AND SI GNS | TEM 3
13755 BLAI SDELL PLACE
POMY CA 92064

TAKAKO TRAFFI C CONTRCL | TEM 4 ( PARTI ON)
P O BOX 800
MOUNTAI N RANCH CA 95246



11- 266804 Bl D245

11-1 MP- 186 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
08/ 24/ 06 08/ 28/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 3, 500. 00 3, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 77, 756. 00 77,756. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 100, 000. 00 100, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 2,500. 00 5, 000. 00
6 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE MR 630 45. 00 28, 350. 00
7 (S) 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT M 700 20. 00 14, 000. 00
MARKI NG
8 (F) 150722 REMOVE PAVEMENT MARKER EA 36 1.00 36. 00
9 190101 ROADWAY EXCAVATI ON VB 600 80. 00 48, 000. 00
10 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 2,500. 00 2,500. 00
11 039860 M CROSURFACI NG TONN 490 300. 00 147, 000. 00
12 390102 ASPHALT CONCRETE (TYPE A) TONN 1, 550 200. 00 310, 000. 00
13 (S) 840515 THERMOPLASTI C PAVEMENT NMARKI NG MR 7 75. 00 525. 00
14 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 340 5. 00 1, 700. 00
15 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 9, 480 3. 00 28, 440. 00
16 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 810 5. 00 4, 050. 00
17 999990 MOBI LI ZATI ON LS LUMP SUM 86, 000. 00 86, 000. 00

TOTAL 857, 857. 00



11- 266804 Bl D245
11-1 MP- 186 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
08/ 24/ 06 08/ 28/ 06
| TEM SECOND
Bl D AMOUNT
1 1, 000. 00 1000. 00
2 5, 000. 00 5000. 00
3 15, 425. 00 15425. 00
4 150, 820. 00 150820. 00
5 2,500. 00 5000. 00
6 19. 42 12234. 60
7 21.00 14700. 00
8 1.05 37. 80
9 150. 78 90468. 00
10 1, 680. 00 1680. 00
11 441. 77 216467. 30
12 184. 80 286440. 00
13 105. 00 735. 00
14 3.15 1071. 00
15 1.15 10902. 00
16 3. 67 2972.70
17 71, 000. 00 71000. 00
TOT 885, 953. 40



